

SUBESTACIÓN EN SISTEMMA DE BOMBEO					
		SUMINISTRO E			
1	ELECTR-46	INSTLACION DE ESTRUCTURA AD2N 13KV	12,037.60	4.82	0 0
		SUMINISTRO E			
2	ELECTR-47	INSTALACION DE ESTRUCTURA CCFT	9,388.95	3.76	0 0
		SUMINISTRO E			
3	ELECTR-48	INSTALACION DE ESTRUCTURA TS3N	6,669.56	2.67	0 0
		SUMINISTRO E			
4	ELECTR-49	INSTKLACION DE ESTRUCTURA RD20	14,766.29	5.91	0 0
		SUMINISTRO E			
5	ELECTR-50	INSTALACUIO N DE POSTE DE CONCRETO REFORZADO 12C-750	36,845.68	14.74	0 0
		SUMINISTRO E			
6	ELECTR-51	INSTALCION DE TRANSFORM ADOR POSTE 25KVA 13,2- 220 N K	72,545.32	29.03	0 0
		SUMINISTRO E			
7	ELECTR-52	INSTALACION DE SISTEMA DE TIERRA PARA POSTE	2,594.27	1.04	0 0
		SUMINISTRO E			
8	ELECTR-53	INSTALACION DE ESTRUCTURA CCF APARTARRAY OS 2F	12,361.91	4.95	0 0

9	ELECTR-54	SUMINSTRO E INSTKLACION DE ESTRUCTURA RD2N	14,766.29	5.91	0	0
10	ELECTR-55	SUMINSTRO E INSTALACION DE MUFA GALV. DE 2'	129.62	0.05	0	0
11	ELECTR-56	SUMINSTRO E INSTALCION DE TUBO CONDUIT GALV. PG 2''	2,027.61	0.81	0	0
12	ELECTR-57	SUMINISTRO E INSTALACION DE BASE DE MEDICION 7- 200A MCA SQUARE D	2,506.78	1	0	0
13	ELECTR-58	SUMINISTRO E INSTALACION DE REDUCCION BASE DE MEDICION 2 1/2-2''	395.47	0.16	0	0
14	ELECTR-59	SUMISNTROE INSTALACIO N DE CABLE DE ALUMINIO 3+1 CAL 1/0- 2 XLP	15,205.28	6.08	0	0

15	ELECTR-61	SUMINSTRO E INSTALCION DE INTERRUPTO R CAJA MOLDEADA 3P 125A 600V MCA SYMENS	9,528.72	3.81	0	0
16	ELECTR-60	SUMINSTRO E INSTALACION DE CONTRA Y MOITOR DE 2" MCA ANCLO	533.6	0.21	0	0
17	ELECTR-62	SUMISNTROE INSTALACION DE SISTEMA DE TIERRA PARA MEDICION	1,330.35	0.53	0	0
18	ELECTR-63	SUMINSTRO E INSTALCION DE FLEJE DE ACERO INOX DE 3/4" ESP.22	2,627.54	1.05	0	0
19	ELECTR-64	SUMINSTROE INSTALACION TUBO FLEXIBLE LIQUID TIGHT 2"	2,071.27	0.83	0	0
20	ELECTR-65	SUMINSTRO E INSTALACION DE CONECTOR RECTO PARA TUBO LIQUID TIGHT 2"	2,039.54	0.82	0	0
21	ELECTR-66	SUMINSTRO E INSTALACION TRAMITES ANTE LA C.F.E.	16,612.13	6.65	0	0
22	ELECTR-67	SUMINSTRO E INSTALCION DE TRAMITE ANTE UVIE	12,920.47	5.17	0	0
			249,904.25			